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INTERSTATE ROCK PRODUCTS, 
INC.
42 SOUTH 850 WEST, #201
HURRICANE,UT 84737

Project No: F-I15-1(73)6
Project Name: I-15; Bluff Street Interchange Improvements
Desc of Construction: Interchange Improvements
Estimate Completion date on or before 09/26/2008
County: WASHINGTON (53)

WADSWORTH BROS CONST. CO. 
INC.
1350 E DRAPER PARKWAY
DRAPER,UT 84020

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1500Equal Opportunity Training00830001U 15,000.00 15,000.0010.0010.00 15,000.00Hour 10.001
1Mobilization012850010 750,000.00 500,000.00500,000.00750,000.00 1,299,128.00Lump 1,299,128.002
1Traffic Control01554000P 1,080,000.00 300,000.00300,000.001,080,000.00 710,000.00Lump 710,000.003

380Check Dam (Fiber Roll)015710025 3,040.00 1,520.004.008.00 2,774.00ft 7.304
6082Silt Fence015710030 18,246.00 12,164.002.003.00 13,988.60ft 2.305
212Slope Drain015710040 4,240.00 2,544.0012.0020.00 10,600.00ft 50.006
490Drop-Inlet Barrier (Fiber Roll)015710075 5,390.00 1,960.004.0011.00 3,577.00ft 7.307

2778Temporary Berm015710090 8,334.00 16,668.006.003.00 13,890.00ft 5.008
40Pipe-Inlet Barrier (Fiber Roll)01571011P 560.00 240.006.0014.00 292.00ft 7.309
2Sediment Trap015710120 130.00 500.00250.0065.00 100.00cu yd 50.0010

2190Temporary Environmental Fence015710150 6,570.00 4,927.502.253.00 5,256.00ft 2.4011
6395Dust Control and Watering015720020 51,160.00 95,925.0015.008.00 93,367.001000 gal 14.6012

1Survey017210010 200,000.00 70,000.0070,000.00200,000.00 63,580.00Lump 63,580.0013
1Reconstruct Catch Basin018920010 1,225.00 1,000.001,000.001,225.00 600.00Each 600.0014
4Reconstruct Valve Box018920040 3,200.00 3,000.00750.00800.00 1,600.00Each 400.0015
6Reconstruct Manhole018920050 9,000.00 7,200.001,200.001,500.00 3,600.00Each 600.0016

119677Borrow (Plan Quantity)02056000P 1,555,801.00 1,196,770.0010.0013.00 1,196,770.00cu yd 10.0017
252Geotextiles - Separation020750010 504.00 630.002.502.00 1,008.00sq yd 4.0018

2Relocate Fire Hydrant02083010* 8,000.00 5,000.002,500.004,000.00 12,000.00Each 6,000.0019
8Remove Catch Basin022210030 2,800.00 2,400.00300.00350.00 2,200.00Each 275.0020
2Remove Cleanout Box022210040 700.00 600.00300.00350.00 550.00Each 275.0021
1Remove Concrete Headwall022210055 4,000.00 750.00750.004,000.00 550.00Each 550.0022
4Remove Concrete Headwall Greater than 85 022210059 22,000.00 4,000.001,000.005,500.00 3,300.00Each 825.0023

inch Pipe

125Remove Guardrail022210075 500.00 625.005.004.00 2,200.00ft 17.6024
1Remove Utility Pole022210090 3,000.00 1,000.001,000.003,000.00 825.00Each 825.0025

697Remove Pipe Culvert022210095 13,940.00 8,364.0012.0020.00 8,433.70ft 12.1026
720Remove 96 Inch Pipe Culvert02221009P 43,200.00 10,800.0015.0060.00 11,088.00ft 15.4027

3Remove Culvert End Section022210100 525.00 750.00250.00175.00 660.00Each 220.0028
1973Remove Concrete Sidewalk022210110 19,730.00 8,385.254.2510.00 39,065.40sq yd 19.8029
1600Remove Wall02221012* 12,800.00 4,800.003.008.00 8,800.00sq ft 5.5030
4874Remove Concrete Curb and Gutter022210125 29,244.00 9,748.002.006.00 26,807.00ft 5.5031
175Remove Gutter022210130 3,150.00 1,050.006.0018.00 770.00ft 4.4032
255Remove Concrete Ditch02221013P 2,550.00 3,060.0012.0010.00 8,835.75sq yd 34.6533
98Remove Raised Island022210140 1,176.00 1,470.0015.0012.00 5,821.20sq yd 59.4034

41848Roadway Excavation (Plan Quantity)023160020 418,480.00 251,088.006.0010.00 188,316.00cu yd 4.5035



04/24/2008 Page 2 of 12

INTERSTATE ROCK PRODUCTS, 
INC.
42 SOUTH 850 WEST, #201
HURRICANE,UT 84737

Project No: F-I15-1(73)6
Project Name: I-15; Bluff Street Interchange Improvements
Desc of Construction: Interchange Improvements
Estimate Completion date on or before 09/26/2008
County: WASHINGTON (53)

WADSWORTH BROS CONST. CO. 
INC.
1350 E DRAPER PARKWAY
DRAPER,UT 84020

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

1290Small Ditch Excavation (Plan Quantity)02318001P 15,480.00 12,900.0010.0012.00 14,190.00cu yd 11.0036
345Surface Ditch023180020 1,380.00 1,380.004.004.00 3,795.00ft 11.0037
460Wire Enclosed Riprap023720010 69,000.00 46,000.00100.00150.00 92,000.00cu yd 200.0038
112Loose Riprap023730010 7,280.00 8,400.0075.0065.00 6,720.00cu yd 60.0039
51920" DIP Class 350 (Polywrapped) Waterline02511010* 192,030.00 57,090.00110.00370.00 158,295.00ft 305.0040

420" FLG Butterfly Valve02511020* 22,400.00 20,000.005,000.005,600.00 28,000.00Each 7,000.0041
1Abandon Existing 20" Waterline02511040* 1,000.00 5,000.005,000.001,000.00 1,500.00Lump 1,500.0042
836 Inch Culvert, Metal Pipe, Class C, 02610117P 1,280.00 1,120.00140.00160.00 1,144.00ft 143.0043

corrugated

696 Inch, Culvert, Metal Pipe, ClassC, 02610118P 2,400.00 1,110.00185.00400.00 1,056.00ft 176.0044
corrugated

197218 Inch Irrigation/Storm Drain, Class C, smooth026101386 138,040.00 74,936.0038.0070.00 73,950.00ft 37.5045
1224 Inch Irrigation/Storm Drain, Class C, smooth026101388 1,020.00 660.0055.0085.00 600.00ft 50.0046

39636 Inch Irrigation/Storm Drain, Class C, smooth026101391 47,520.00 28,512.0072.00120.00 30,096.00ft 76.0047
64972 Inch Irrigation/Storm Drain, Class C, smooth02610139P 142,780.00 155,760.00240.00220.00 178,475.00ft 275.0048

146296 Inch Irrigation/Storm Drain, Class C, smooth02610140P 584,800.00 497,080.00340.00400.00 621,350.00ft 425.0049
14Culvert End Section 18 inch026130030 4,200.00 9,100.00650.00300.00 9,240.00Each 660.0050
1Culvert End Section 30 inch026130050 500.00 1,200.001,200.00500.00 1,210.00Each 1,210.0051
2Culvert End Section 36 inch026130060 1,400.00 3,000.001,500.00700.00 3,080.00Each 1,540.0052
18' Pipe Manhole Access Wye02632001* 12,000.00 5,000.005,000.0012,000.00 3,300.00Each 3,300.0053
58' Pipe Manhole Access02632002* 32,500.00 15,000.003,000.006,500.00 13,750.00Each 2,750.0054
46' Pipe Manhole Access02632003* 18,400.00 11,200.002,800.004,600.00 10,120.00Each 2,530.0055

12Manhole Frame and Solid Cover026350030 4,800.00 3,600.00300.00400.00 3,480.00Each 290.0056
5Rectangular Grate and Frame (Standard 026350035 3,000.00 2,875.00575.00600.00 3,000.00Each 600.0057

Grating)

11Rectangular Grate And Frame (Bicycle Safe 026350040 7,700.00 6,545.00595.00700.00 6,930.00Each 630.0058
Grating)

3Solid Cover and Frame026350045 2,100.00 1,950.00650.00700.00 2,040.00Each 680.0059
11Open Curb Inlet Grate and Frame02635004P 6,765.00 5,500.00500.00615.00 5,572.60Each 506.6060

117Manhole Steps, Std Dwg GF 6026350050 2,340.00 1,170.0010.0020.00 772.20Each 6.6061
1Core Access Hole02641001* 600.00 3,000.003,000.00600.00 600.00Each 600.0062
4Core and Grout Connection02642001* 3,200.00 3,000.00750.00800.00 4,801.20Each 1,200.3063

24992Untreated Base Course027210010 749,760.00 324,896.0013.0030.00 307,401.60Ton 12.3064
18792HMA - 1/2 inch027410050 1,597,320.00 1,597,320.0085.0085.00 1,559,736.00Ton 83.0065

191HMA - Bike/Ped Path 1/2 Inch027430040 15,280.00 18,145.0095.0080.00 17,763.00Ton 93.0066
6066SMA - 1/2 inch02744000* 545,940.00 636,930.00105.0090.00 636,930.00Ton 105.0067

34Liquid Asphalt MC-70 or MC-250027480010 20,400.00 34,000.001,000.00600.00 23,800.00Ton 700.0068



04/24/2008 Page 3 of 12

INTERSTATE ROCK PRODUCTS, 
INC.
42 SOUTH 850 WEST, #201
HURRICANE,UT 84737

Project No: F-I15-1(73)6
Project Name: I-15; Bluff Street Interchange Improvements
Desc of Construction: Interchange Improvements
Estimate Completion date on or before 09/26/2008
County: WASHINGTON (53)

WADSWORTH BROS CONST. CO. 
INC.
1350 E DRAPER PARKWAY
DRAPER,UT 84020

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

1Pavement Marking Paint027650050 50.00 300.00300.0050.00 440.00gal 440.0069
159034 inch Pavement Marking Tape - White027680005 39,757.50 32,601.152.052.50 36,576.90ft 2.3070
127328 inch Pavement Marking Tape - White027680010 63,660.00 52,201.204.105.00 57,294.00ft 4.5071
126784 inch Pavement Marking Tape - Yellow027680015 31,695.00 25,989.902.052.50 29,159.40ft 2.3072

319Pavement Message (Preformed 027680105 44,660.00 15,430.0348.37140.00 17,130.30Each 53.7073
Thermoplastic)

4720Concrete Curb Type M2027710020 165,200.00 51,920.0011.0035.00 46,728.00ft 9.9074
4722Concrete Curb and Gutter Type B1027710025 84,996.00 56,664.0012.0018.00 54,775.20ft 11.6075

27Concrete Curb and Gutter Transition02771003P 540.00 1,215.0045.0020.00 891.00ft 33.0076
1604Concrete Driveway Open,  7 inch  Thick027710055 12,832.00 8,421.005.258.00 7,699.20sq ft 4.8077

19Pedestrian Access Ramp027710059 47,500.00 20,900.001,100.002,500.00 20,377.50Each 1,072.5078
6Plowable End Section027710100 5,100.00 2,400.00400.00850.00 2,475.00Each 412.5079

273Plowable End Section (Modified)02771010P 46,410.00 1,638.006.00170.00 1,577.94sq ft 5.7880
1939Concrete Sidewalk027760015 77,560.00 62,048.0032.0040.00 55,455.40sq yd 28.6081

12942Patterned Concrete Median Filler02776002P 452,970.00 61,474.504.7535.00 56,297.70sq ft 4.3582
4Concrete Flatwork02776003P 20.00 1,200.00300.005.00 178.20cu yd 44.5583

1003Handrail02821002* 50,150.00 52,156.0052.0050.00 65,195.00ft 65.0084
10136 ft Chain Link Fence, Type III02821002P 30,390.00 15,195.0015.0030.00 14,587.20ft 14.4085
2106 ft Chain Link Fence, Type III (On Structure)02821003P 6,300.00 5,040.0024.0030.00 4,777.50ft 22.7586
45Delineator Type II028420020 1,260.00 1,260.0028.0028.00 2,227.50Each 49.5087
4Crash Cushion Type  A028430005 74,000.00 60,000.0015,000.0018,500.00 68,600.00Each 17,150.0088
1Crash Cushion Type  F028430030 8,500.00 9,000.009,000.008,500.00 8,500.00Each 8,500.0089

2000Precast Concrete Full Barrier (New Jersey 028440010 110,000.00 100,000.0050.0055.00 96,800.00ft 48.4090
Shape)

61Parapet To Full Barrier (New Jersey Shape) 02844001P 6,100.00 9,760.00160.00100.00 10,065.00ft 165.0091
Transition

12Cast-in-Place Transition Barrier02844002P 3,600.00 3,900.00325.00300.00 2,904.00ft 242.0092
31675Rotomilling - 1 1/2 Inch029610025 47,512.50 31,675.001.001.50 22,172.50sq yd 0.7093
10557Reinforcing Steel - Coated032110015 15,835.50 15,835.501.501.50 16,891.20lb 1.6094

90Concrete- Small Structure033100020 85,500.00 67,500.00750.00950.00 69,300.00cu yd 770.0095
                                                                                          Subtotal 10,064,908.50 6,903,042.03 8,349,125.89

20 - STRUCTURES C-588W

90Granular Backfill Borrow (Plan Quantity)020560025 6,750.00 4,050.0045.0075.00 2,700.00cu yd 30.0096
120Remove Concrete Slope Protection022210127 3,000.00 2,400.0020.0025.00 2,904.00sq yd 24.2097

3500Asphalt Surfacing Removal (Structures)022250010 56,000.00 17,500.005.0016.00 34,650.00sq yd 9.9098
1Pile Driving Equipment024550010 20,000.00 60,000.0060,000.0020,000.00 15,400.00Lump 15,400.0099

400Driven Piles  12  3/4 inch02455003D 30,000.00 44,000.00110.0075.00 123,200.00ft 308.00100
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47485Reinforcing Steel - Coated032110015 56,982.00 59,356.251.251.20 71,227.50lb 1.50101
1Preparing Existing Structure for  Widening03251000* 100,000.00 50,000.0050,000.00100,000.00 47,300.00Lump 47,300.00102
1Structural Concrete(Est. Lump Qty: 304 cu 03310001D 212,800.00 150,000.00150,000.00212,800.00 139,700.00Lump 139,700.00103

yd)

190Concrete Slope Protection033100030 22,800.00 13,300.0070.00120.00 16,302.00sq yd 85.80104
1Precast Concrete Deck Panel (Est. Lump Qty: 03339001P 253,350.00 350,000.00350,000.00253,350.00 444,400.00Lump 444,400.00105

578 sq yd)

1Structural Steel(Est. Lump Qty: 280000 lb)05120001D 770,000.00 675,000.00675,000.00770,000.00 768,200.00Lump 768,200.00106
9800Waterproofing Membrane071050010 5,880.00 29,400.003.000.60 26,950.00sq ft 2.75107

1Electrical Work Bridges165260010 40,000.00 5,000.005,000.0040,000.00 3,740.00Lump 3,740.00108
                                                                                          Subtotal 1,577,562.00 1,460,006.25 1,696,673.50

20 - STRUCTURES G-363

2Overhead Sign Structure028910250 220,000.00 150,000.0075,000.00110,000.00 140,000.00Each 70,000.00109
4Sign Foundation028910255 80,000.00 60,000.0015,000.0020,000.00 48,400.00Each 12,100.00110

                                                                                          Subtotal 300,000.00 210,000.00 188,400.00

20 - STRUCTURES H-2612

15Granular Backfill Borrow (Plan Quantity)020560025 1,125.00 825.0055.0075.00 450.00cu yd 30.00111
5451Reinforcing Steel - Coated032110015 6,541.20 7,086.301.301.20 8,176.50lb 1.50112

1Structural Concrete(Est. Lump Qty: 37 cu yd)03310001D 55,500.00 22,000.0022,000.0055,500.00 22,000.00Lump 22,000.00113
                                                                                          Subtotal 63,166.20 29,911.30 30,626.50

20 - STRUCTURES R-525

382Block Retaining Wall (R-525)02831000* 22,920.00 51,570.00135.0060.00 45,840.00sq ft 120.00114
                                                                                          Subtotal 22,920.00 51,570.00 45,840.00

20 - STRUCTURES R-527

723MSE Retaining Wall (R-527)02831001* 65,070.00 72,300.00100.0090.00 103,389.00sq ft 143.00115
                                                                                          Subtotal 65,070.00 72,300.00 103,389.00

20 - STRUCTURES V-2075

7Granular Backfill Borrow (Plan Quantity)020560025 525.00 420.0060.0075.00 210.00cu yd 30.00116
1460Reinforcing Steel - Coated032110015 1,752.00 1,971.001.351.20 2,190.00lb 1.50117

1Structural Concrete(Est. Lump Qty: 9 cu yd)03310001D 13,500.00 10,800.0010,800.0013,500.00 8,250.00Lump 8,250.00118
1Structural Steel(Est. Lump Qty: 1850 lb)05120001D 9,250.00 3,500.003,500.009,250.00 2,640.00Lump 2,640.00119

                                                                                          Subtotal 25,027.00 16,691.00 13,290.00

30 - LANDSCAPING

24345Geotextiles - Weed Barrier020750040 97,380.00 26,779.501.104.00 29,214.00sq yd 1.20120
1Pressurized Irrigation System - POC-NB02812001* 35,000.00 10,000.0010,000.0035,000.00 11,000.00Lump 11,000.00121
1Pressurized Irrigation System - POC-SB02812002* 35,000.00 10,000.0010,000.0035,000.00 11,000.00Lump 11,000.00122
1Pressurized Irrigation System - POC-Hilton02812003* 30,000.00 10,000.0010,000.0030,000.00 11,000.00Lump 11,000.00123
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2039Shredded Bark Mulch02911001* 81,560.00 61,170.0030.0040.00 65,044.10cu yd 31.90124
428Wood Fiber Mulch029110015 32,100.00 19,260.0045.0075.00 21,186.001000sqft 49.50125

1180Crushed Stone Mulch - One Inch02913001* 59,000.00 53,100.0045.0050.00 58,410.00cu yd 49.50126
1695Crushed Stone Mulch - Three Inch02913002* 76,275.00 79,665.0047.0045.00 87,631.50cu yd 51.70127
428Broadcast Seed029220040 19,260.00 12,840.0030.0045.00 14,124.001000sqft 33.00128

9005Landscape Repair - Turf02923001* 45,025.00 15,758.751.755.00 17,109.50sq ft 1.90129
1600Landscape Repair - Mulched02923002* 8,000.00 3,200.002.005.00 3,520.00sq ft 2.20130

70Plant - No. 5 Container02932005P 1,750.00 1,400.0020.0025.00 1,540.00Each 22.00131
141Plant - 2 inch Caliper02932008P 49,350.00 35,250.00250.00350.00 38,775.00Each 275.00132
61Plant - 5 ft02932013P 21,350.00 12,200.00200.00350.00 13,420.00Each 220.00133
1Vegetation Maintenance02934001* 15,000.00 5,000.005,000.0015,000.00 5,500.00Lump 5,500.00134
1Establishment Period029360010 20,000.00 5,000.005,000.0020,000.00 5,500.00Lump 5,500.00135

                                                                                          Subtotal 626,050.00 360,623.25 393,974.10

40 - SIGNING

99Sign, Type A-1028910020 2,475.00 3,465.0035.0025.00 1,980.00sq ft 20.00136
3Sign Type A-I,  12 inch  X  18 inch028910025 600.00 600.00200.00200.00 390.00Each 130.00137

76Sign, Type A-102891002P 3,800.00 6,840.0090.0050.00 7,220.00sq ft 95.00138
2Sign Type A-1, 24 Inch X 24 Inch028910037 400.00 650.00325.00200.00 360.00Each 180.00139
2Sign Type A-1, 18 inch x 18 inch02891003P 400.00 480.00240.00200.00 480.00Each 240.00140

10Sign Type A-I,  24 inch  X  30 inch028910050 2,500.00 3,000.00300.00250.00 2,600.00Each 260.00141
2Sign, Type A-1, 24 inch X 30 inch (modified)02891005P 800.00 1,050.00525.00400.00 1,140.00Each 570.00142
7Sign Type A-I,  30 inch  X  30 inch028910060 1,750.00 1,995.00285.00250.00 1,435.00Each 205.00143
8Sign Type A-I,  36 inch  X  36 inch028910065 2,200.00 5,200.00650.00275.00 3,920.00Each 490.00144
7Sign Type A-I,  48 inch  X  48 inch028910070 2,100.00 5,600.00800.00300.00 3,990.00Each 570.00145

40Sign Type A-2028910075 1,400.00 2,000.0050.0035.00 880.00sq ft 22.00146
1Sign Type A-2, 12 inch x 48 inch02891008P 250.00 250.00250.00250.00 240.00Each 240.00147
2Sign Type A-2,  24 inch  X  18 inch028910100 600.00 500.00250.00300.00 320.00Each 160.00148
2Sign Type A-2,  30 inch  X  30 inch028910115 600.00 900.00450.00300.00 424.00Each 212.00149
4Sign Type A-2, 36 inch x 24 inch02891011P 1,200.00 3,200.00800.00300.00 2,640.00Each 660.00150

10Sign Type A-2,  36 inch  X  36 inch028910120 3,500.00 8,550.00855.00350.00 7,150.00Each 715.00151
673Sign Type P-202891018P 40,380.00 30,285.0045.0060.00 47,110.00sq ft 70.00152
50Remove Sign Less Than 20 Square Feet028910270 5,000.00 4,000.0080.00100.00 3,600.00Each 72.00153
3Remove Sign Greater Than or Equal to 20 028910275 1,500.00 750.00250.00500.00 1,239.00Each 413.00154

Square Feet

12Relocate Sign Less Than 20 Square Feet028910285 6,000.00 2,100.00175.00500.00 2,424.00Each 202.00155
10Relocate Sign Greater Than or Equal to 20 028910290 10,000.00 3,500.00350.001,000.00 4,620.00Each 462.00156

Square Feet
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                                                                                          Subtotal 87,455.00 84,915.00 94,162.00

50 - SIGNALS

1Traffic Signal System @ Convention Center 02892001D 30,000.00 37,650.0037,650.0030,000.00 41,415.00Lump 41,415.00157
Drive and Bluff St

1Traffic Signal System @ Northbound I-15 02892002D 70,000.00 104,800.00104,800.0070,000.00 115,280.00Lump 115,280.00158
Ramp and Bluff St

1Traffic Signal System @ Southbound I-15 02892003D 70,000.00 106,800.00106,800.0070,000.00 105,000.00Lump 105,000.00159
Ramp and Bluff St

1Traffic Signal System @ Main St and Bluff St02892004D 110,000.00 208,000.00208,000.00110,000.00 180,000.00Lump 180,000.00160
                                                                                          Subtotal 280,000.00 457,250.00 441,695.00

60 - LIGHTING

1Overhead Sign Structure Lighting Circuit "A"16525001P 6,000.00 9,650.009,650.006,000.00 8,600.00Lump 8,600.00161
1Overhead Sign Structure Lighting Circuit "B"16525002P 2,000.00 11,650.0011,650.002,000.00 9,400.00Lump 9,400.00162

                                                                                          Subtotal 8,000.00 21,300.00 18,000.00

70 - ATMS

13521D Conduit Trenched13553001* 28,662.40 18,928.0014.0021.20 36,233.60ft 26.80163
9751D Conduit Bored13553002* 19,695.00 23,400.0024.0020.20 25,740.00ft 26.40164
1473" PVC Conduit (TAL3)13553003* 2,646.00 1,764.0012.0018.00 5,218.50ft 35.50165

2Polymer Concrete Junction Box, Type II135540030 2,512.00 1,400.00700.001,256.00 1,650.00Each 825.00166
3Polymer Concrete Junction Box, Type III135540040 4,536.00 2,940.00980.001,512.00 4,620.00Each 1,540.00167
1Salvage CCTV Dome Camera13556001* 250.00 1,000.001,000.00250.00 1,320.00Each 1,320.00168

                                                                                          Subtotal 58,301.40 49,432.00 74,782.10

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 1 Alternative Bid

1Project Insurance - Contractor Supplied00221000* 1.00 1.001.001.00 1.00Lump 1.00169
                                                                                          Subtotal 1.00 1.00 1.00

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 2 Alternative Bid

1Project Insurance - OCIP(Est. Lump Qty: 1)00221000* 1.001.00Lump170
                                                                                          Subtotal 1.00 0.00 0.00

A(Contract Amount): 13,178,460.10 9,717,040.83 11,449,958.09

A+Innovative Contracting(Bid Amount for Award Considerations): 9,717,041.83 11,449,959.0913,178,462.10

Percent of Engineer's Estimate: 86.88 %73.73 %

12 1Innovative Contracting:
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10 - ROADWAY

1500Equal Opportunity Training00830001U 15,000.00 15,000.0010.0010.00Hour1
1Mobilization012850010 750,000.00 600,000.00600,000.00750,000.00Lump2
1Traffic Control01554000P 1,080,000.00 700,000.00700,000.001,080,000.00Lump3

380Check Dam (Fiber Roll)015710025 3,040.00 4,180.0011.008.00ft4
6082Silt Fence015710030 18,246.00 18,246.003.003.00ft5
212Slope Drain015710040 4,240.00 7,632.0036.0020.00ft6
490Drop-Inlet Barrier (Fiber Roll)015710075 5,390.00 4,900.0010.0011.00ft7

2778Temporary Berm015710090 8,334.00 18,057.006.503.00ft8
40Pipe-Inlet Barrier (Fiber Roll)01571011P 560.00 800.0020.0014.00ft9
2Sediment Trap015710120 130.00 800.00400.0065.00cu yd10

2190Temporary Environmental Fence015710150 6,570.00 4,380.002.003.00ft11
6395Dust Control and Watering015720020 51,160.00 131,097.5020.508.001000 gal12

1Survey017210010 200,000.00 80,000.0080,000.00200,000.00Lump13
1Reconstruct Catch Basin018920010 1,225.00 1,150.001,150.001,225.00Each14
4Reconstruct Valve Box018920040 3,200.00 3,600.00900.00800.00Each15
6Reconstruct Manhole018920050 9,000.00 5,400.00900.001,500.00Each16

119677Borrow (Plan Quantity)02056000P 1,555,801.00 1,107,012.259.2513.00cu yd17
252Geotextiles - Separation020750010 504.00 2,646.0010.502.00sq yd18

2Relocate Fire Hydrant02083010* 8,000.00 8,000.004,000.004,000.00Each19
8Remove Catch Basin022210030 2,800.00 2,000.00250.00350.00Each20
2Remove Cleanout Box022210040 700.00 700.00350.00350.00Each21
1Remove Concrete Headwall022210055 4,000.00 500.00500.004,000.00Each22
4Remove Concrete Headwall Greater than 85 022210059 22,000.00 6,000.001,500.005,500.00Each23

inch Pipe

125Remove Guardrail022210075 500.00 1,000.008.004.00ft24
1Remove Utility Pole022210090 3,000.00 1,000.001,000.003,000.00Each25

697Remove Pipe Culvert022210095 13,940.00 8,712.5012.5020.00ft26
720Remove 96 Inch Pipe Culvert02221009P 43,200.00 11,520.0016.0060.00ft27

3Remove Culvert End Section022210100 525.00 750.00250.00175.00Each28
1973Remove Concrete Sidewalk022210110 19,730.00 30,581.5015.5010.00sq yd29
1600Remove Wall02221012* 12,800.00 6,400.004.008.00sq ft30
4874Remove Concrete Curb and Gutter022210125 29,244.00 19,496.004.006.00ft31
175Remove Gutter022210130 3,150.00 525.003.0018.00ft32
255Remove Concrete Ditch02221013P 2,550.00 3,825.0015.0010.00sq yd33
98Remove Raised Island022210140 1,176.00 1,372.0014.0012.00sq yd34

41848Roadway Excavation (Plan Quantity)023160020 418,480.00 272,012.006.5010.00cu yd35
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1290Small Ditch Excavation (Plan Quantity)02318001P 15,480.00 21,285.0016.5012.00cu yd36
345Surface Ditch023180020 1,380.00 5,002.5014.504.00ft37
460Wire Enclosed Riprap023720010 69,000.00 92,000.00200.00150.00cu yd38
112Loose Riprap023730010 7,280.00 9,520.0085.0065.00cu yd39
51920" DIP Class 350 (Polywrapped) Waterline02511010* 192,030.00 124,560.00240.00370.00ft40

420" FLG Butterfly Valve02511020* 22,400.00 34,000.008,500.005,600.00Each41
1Abandon Existing 20" Waterline02511040* 1,000.00 2,000.002,000.001,000.00Lump42
836 Inch Culvert, Metal Pipe, Class C, 02610117P 1,280.00 1,120.00140.00160.00ft43

corrugated

696 Inch, Culvert, Metal Pipe, ClassC, 02610118P 2,400.00 1,680.00280.00400.00ft44
corrugated

197218 Inch Irrigation/Storm Drain, Class C, smooth026101386 138,040.00 106,488.0054.0070.00ft45
1224 Inch Irrigation/Storm Drain, Class C, smooth026101388 1,020.00 804.0067.0085.00ft46

39636 Inch Irrigation/Storm Drain, Class C, smooth026101391 47,520.00 30,888.0078.00120.00ft47
64972 Inch Irrigation/Storm Drain, Class C, smooth02610139P 142,780.00 157,707.00243.00220.00ft48

146296 Inch Irrigation/Storm Drain, Class C, smooth02610140P 584,800.00 584,800.00400.00400.00ft49
14Culvert End Section 18 inch026130030 4,200.00 10,080.00720.00300.00Each50
1Culvert End Section 30 inch026130050 500.00 1,400.001,400.00500.00Each51
2Culvert End Section 36 inch026130060 1,400.00 3,450.001,725.00700.00Each52
18' Pipe Manhole Access Wye02632001* 12,000.00 19,000.0019,000.0012,000.00Each53
58' Pipe Manhole Access02632002* 32,500.00 21,500.004,300.006,500.00Each54
46' Pipe Manhole Access02632003* 18,400.00 17,200.004,300.004,600.00Each55

12Manhole Frame and Solid Cover026350030 4,800.00 4,320.00360.00400.00Each56
5Rectangular Grate and Frame (Standard 026350035 3,000.00 3,000.00600.00600.00Each57

Grating)

11Rectangular Grate And Frame (Bicycle Safe 026350040 7,700.00 6,765.00615.00700.00Each58
Grating)

3Solid Cover and Frame026350045 2,100.00 2,100.00700.00700.00Each59
11Open Curb Inlet Grate and Frame02635004P 6,765.00 5,500.00500.00615.00Each60

117Manhole Steps, Std Dwg GF 6026350050 2,340.00 702.006.0020.00Each61
1Core Access Hole02641001* 600.00 315.00315.00600.00Each62
4Core and Grout Connection02642001* 3,200.00 1,860.00465.00800.00Each63

24992Untreated Base Course027210010 749,760.00 331,144.0013.2530.00Ton64
18792HMA - 1/2 inch027410050 1,597,320.00 1,822,824.0097.0085.00Ton65

191HMA - Bike/Ped Path 1/2 Inch027430040 15,280.00 20,628.00108.0080.00Ton66
6066SMA - 1/2 inch02744000* 545,940.00 715,788.00118.0090.00Ton67

34Liquid Asphalt MC-70 or MC-250027480010 20,400.00 37,808.001,112.00600.00Ton68
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1Pavement Marking Paint027650050 50.00 300.00300.0050.00gal69
159034 inch Pavement Marking Tape - White027680005 39,757.50 39,757.502.502.50ft70
127328 inch Pavement Marking Tape - White027680010 63,660.00 61,113.604.805.00ft71
126784 inch Pavement Marking Tape - Yellow027680015 31,695.00 30,427.202.402.50ft72

319Pavement Message (Preformed 027680105 44,660.00 18,023.5056.50140.00Each73
Thermoplastic)

4720Concrete Curb Type M2027710020 165,200.00 73,632.0015.6035.00ft74
4722Concrete Curb and Gutter Type B1027710025 84,996.00 55,483.5011.7518.00ft75

27Concrete Curb and Gutter Transition02771003P 540.00 1,647.0061.0020.00ft76
1604Concrete Driveway Open,  7 inch  Thick027710055 12,832.00 10,827.006.758.00sq ft77

19Pedestrian Access Ramp027710059 47,500.00 23,750.001,250.002,500.00Each78
6Plowable End Section027710100 5,100.00 3,600.00600.00850.00Each79

273Plowable End Section (Modified)02771010P 46,410.00 2,115.757.75170.00sq ft80
1939Concrete Sidewalk027760015 77,560.00 79,499.0041.0040.00sq yd81

12942Patterned Concrete Median Filler02776002P 452,970.00 84,123.006.5035.00sq ft82
4Concrete Flatwork02776003P 20.00 460.00115.005.00cu yd83

1003Handrail02821002* 50,150.00 50,150.0050.0050.00ft84
10136 ft Chain Link Fence, Type III02821002P 30,390.00 15,701.5015.5030.00ft85
2106 ft Chain Link Fence, Type III (On Structure)02821003P 6,300.00 5,250.0025.0030.00ft86
45Delineator Type II028420020 1,260.00 2,430.0054.0028.00Each87
4Crash Cushion Type  A028430005 74,000.00 72,000.0018,000.0018,500.00Each88
1Crash Cushion Type  F028430030 8,500.00 9,000.009,000.008,500.00Each89

2000Precast Concrete Full Barrier (New Jersey 028440010 110,000.00 138,000.0069.0055.00ft90
Shape)

61Parapet To Full Barrier (New Jersey Shape) 02844001P 6,100.00 11,468.00188.00100.00ft91
Transition

12Cast-in-Place Transition Barrier02844002P 3,600.00 3,300.00275.00300.00ft92
31675Rotomilling - 1 1/2 Inch029610025 47,512.50 32,942.001.041.50sq yd93
10557Reinforcing Steel - Coated032110015 15,835.50 17,946.901.701.50lb94

90Concrete- Small Structure033100020 85,500.00 90,000.001,000.00950.00cu yd95
                                                                                          Subtotal 10,064,908.50 8,209,480.70

20 - STRUCTURES C-588W

90Granular Backfill Borrow (Plan Quantity)020560025 6,750.00 5,850.0065.0075.00cu yd96
120Remove Concrete Slope Protection022210127 3,000.00 3,360.0028.0025.00sq yd97

3500Asphalt Surfacing Removal (Structures)022250010 56,000.00 39,375.0011.2516.00sq yd98
1Pile Driving Equipment024550010 20,000.00 17,500.0017,500.0020,000.00Lump99

400Driven Piles  12  3/4 inch02455003D 30,000.00 140,000.00350.0075.00ft100
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47485Reinforcing Steel - Coated032110015 56,982.00 80,724.501.701.20lb101
1Preparing Existing Structure for  Widening03251000* 100,000.00 54,000.0054,000.00100,000.00Lump102
1Structural Concrete(Est. Lump Qty: 304 cu 03310001D 212,800.00 159,000.00159,000.00212,800.00Lump103

yd)

190Concrete Slope Protection033100030 22,800.00 18,430.0097.00120.00sq yd104
1Precast Concrete Deck Panel (Est. Lump Qty: 03339001P 253,350.00 505,000.00505,000.00253,350.00Lump105

578 sq yd)

1Structural Steel(Est. Lump Qty: 280000 lb)05120001D 770,000.00 875,000.00875,000.00770,000.00Lump106
9800Waterproofing Membrane071050010 5,880.00 30,870.003.150.60sq ft107

1Electrical Work Bridges165260010 40,000.00 4,000.004,000.0040,000.00Lump108
                                                                                          Subtotal 1,577,562.00 1,933,109.50

20 - STRUCTURES G-363

2Overhead Sign Structure028910250 220,000.00 148,000.0074,000.00110,000.00Each109
4Sign Foundation028910255 80,000.00 52,000.0013,000.0020,000.00Each110

                                                                                          Subtotal 300,000.00 200,000.00

20 - STRUCTURES H-2612

15Granular Backfill Borrow (Plan Quantity)020560025 1,125.00 975.0065.0075.00cu yd111
5451Reinforcing Steel - Coated032110015 6,541.20 9,266.701.701.20lb112

1Structural Concrete(Est. Lump Qty: 37 cu yd)03310001D 55,500.00 33,000.0033,000.0055,500.00Lump113
                                                                                          Subtotal 63,166.20 43,241.70

20 - STRUCTURES R-525

382Block Retaining Wall (R-525)02831000* 22,920.00 34,380.0090.0060.00sq ft114
                                                                                          Subtotal 22,920.00 34,380.00

20 - STRUCTURES R-527

723MSE Retaining Wall (R-527)02831001* 65,070.00 130,140.00180.0090.00sq ft115
                                                                                          Subtotal 65,070.00 130,140.00

20 - STRUCTURES V-2075

7Granular Backfill Borrow (Plan Quantity)020560025 525.00 448.0064.0075.00cu yd116
1460Reinforcing Steel - Coated032110015 1,752.00 2,482.001.701.20lb117

1Structural Concrete(Est. Lump Qty: 9 cu yd)03310001D 13,500.00 14,000.0014,000.0013,500.00Lump118
1Structural Steel(Est. Lump Qty: 1850 lb)05120001D 9,250.00 3,000.003,000.009,250.00Lump119

                                                                                          Subtotal 25,027.00 19,930.00

30 - LANDSCAPING

24345Geotextiles - Weed Barrier020750040 97,380.00 60,862.502.504.00sq yd120
1Pressurized Irrigation System - POC-NB02812001* 35,000.00 1,300.001,300.0035,000.00Lump121
1Pressurized Irrigation System - POC-SB02812002* 35,000.00 13,750.0013,750.0035,000.00Lump122
1Pressurized Irrigation System - POC-Hilton02812003* 30,000.00 13,500.0013,500.0030,000.00Lump123
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2039Shredded Bark Mulch02911001* 81,560.00 117,242.5057.5040.00cu yd124
428Wood Fiber Mulch029110015 32,100.00 22,577.0052.7575.001000sqft125

1180Crushed Stone Mulch - One Inch02913001* 59,000.00 62,245.0052.7550.00cu yd126
1695Crushed Stone Mulch - Three Inch02913002* 76,275.00 93,225.0055.0045.00cu yd127
428Broadcast Seed029220040 19,260.00 19,688.0046.0045.001000sqft128

9005Landscape Repair - Turf02923001* 45,025.00 10,355.751.155.00sq ft129
1600Landscape Repair - Mulched02923002* 8,000.00 4,240.002.655.00sq ft130

70Plant - No. 5 Container02932005P 1,750.00 3,500.0050.0025.00Each131
141Plant - 2 inch Caliper02932008P 49,350.00 49,350.00350.00350.00Each132
61Plant - 5 ft02932013P 21,350.00 18,300.00300.00350.00Each133
1Vegetation Maintenance02934001* 15,000.00 4,500.004,500.0015,000.00Lump134
1Establishment Period029360010 20,000.00 4,700.004,700.0020,000.00Lump135

                                                                                          Subtotal 626,050.00 499,335.75

40 - SIGNING

99Sign, Type A-1028910020 2,475.00 2,195.8222.1825.00sq ft136
3Sign Type A-I,  12 inch  X  18 inch028910025 600.00 420.00140.00200.00Each137

76Sign, Type A-102891002P 3,800.00 7,600.00100.0050.00sq ft138
2Sign Type A-1, 24 Inch X 24 Inch028910037 400.00 390.00195.00200.00Each139
2Sign Type A-1, 18 inch x 18 inch02891003P 400.00 340.00170.00200.00Each140

10Sign Type A-I,  24 inch  X  30 inch028910050 2,500.00 1,900.00190.00250.00Each141
2Sign, Type A-1, 24 inch X 30 inch (modified)02891005P 800.00 1,230.00615.00400.00Each142
7Sign Type A-I,  30 inch  X  30 inch028910060 1,750.00 1,575.00225.00250.00Each143
8Sign Type A-I,  36 inch  X  36 inch028910065 2,200.00 4,280.00535.00275.00Each144
7Sign Type A-I,  48 inch  X  48 inch028910070 2,100.00 4,200.00600.00300.00Each145

40Sign Type A-2028910075 1,400.00 960.0024.0035.00sq ft146
1Sign Type A-2, 12 inch x 48 inch02891008P 250.00 260.00260.00250.00Each147
2Sign Type A-2,  24 inch  X  18 inch028910100 600.00 350.00175.00300.00Each148
2Sign Type A-2,  30 inch  X  30 inch028910115 600.00 460.00230.00300.00Each149
4Sign Type A-2, 36 inch x 24 inch02891011P 1,200.00 2,880.00720.00300.00Each150

10Sign Type A-2,  36 inch  X  36 inch028910120 3,500.00 7,800.00780.00350.00Each151
673Sign Type P-202891018P 40,380.00 37,688.0056.0060.00sq ft152
50Remove Sign Less Than 20 Square Feet028910270 5,000.00 3,900.0078.00100.00Each153
3Remove Sign Greater Than or Equal to 20 028910275 1,500.00 1,350.00450.00500.00Each154

Square Feet

12Relocate Sign Less Than 20 Square Feet028910285 6,000.00 2,664.00222.00500.00Each155
10Relocate Sign Greater Than or Equal to 20 028910290 10,000.00 5,000.00500.001,000.00Each156

Square Feet
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                                                                                          Subtotal 87,455.00 87,442.82

50 - SIGNALS

1Traffic Signal System @ Convention Center 02892001D 30,000.00 44,000.0044,000.0030,000.00Lump157
Drive and Bluff St

1Traffic Signal System @ Northbound I-15 02892002D 70,000.00 123,000.00123,000.0070,000.00Lump158
Ramp and Bluff St

1Traffic Signal System @ Southbound I-15 02892003D 70,000.00 125,000.00125,000.0070,000.00Lump159
Ramp and Bluff St

1Traffic Signal System @ Main St and Bluff St02892004D 110,000.00 244,000.00244,000.00110,000.00Lump160
                                                                                          Subtotal 280,000.00 536,000.00

60 - LIGHTING

1Overhead Sign Structure Lighting Circuit "A"16525001P 6,000.00 11,300.0011,300.006,000.00Lump161
1Overhead Sign Structure Lighting Circuit "B"16525002P 2,000.00 13,700.0013,700.002,000.00Lump162

                                                                                          Subtotal 8,000.00 25,000.00

70 - ATMS

13521D Conduit Trenched13553001* 28,662.40 22,172.8016.4021.20ft163
9751D Conduit Bored13553002* 19,695.00 27,300.0028.0020.20ft164
1473" PVC Conduit (TAL3)13553003* 2,646.00 2,058.0014.0018.00ft165

2Polymer Concrete Junction Box, Type II135540030 2,512.00 1,640.00820.001,256.00Each166
3Polymer Concrete Junction Box, Type III135540040 4,536.00 3,450.001,150.001,512.00Each167
1Salvage CCTV Dome Camera13556001* 250.00 1,170.001,170.00250.00Each168

                                                                                          Subtotal 58,301.40 57,790.80

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 1 Alternative Bid

1Project Insurance - Contractor Supplied00221000* 1.00 1.001.001.00Lump169
                                                                                          Subtotal 1.00 1.00

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 2 Alternative Bid

1Project Insurance - OCIP(Est. Lump Qty: 1)00221000* 1.001.00Lump170
                                                                                          Subtotal 1.00 0.00

A(Contract Amount): 13,178,460.10 11,775,851.27

A+Innovative Contracting(Bid Amount for Award Considerations): 11,775,852.2713,178,462.10

Percent of Engineer's Estimate: 89.36 %

12Innovative Contracting:


